



**Red Stick Power, LLC**  
1761 Physicians Park Ave. Suite B-1  
Baton Rouge, LA 70816  
(225) 308-3328

2/6/2024

## **Addendum #2**

Terrebonne Parish Consolidated Government (TPCG)  
8026 W. Main St.  
Houma, LA 70360

TPCG System Wide Line Repairs

Addendum #2

---

This Addendum forms part of the Bid Documents and modifies and clarifies the original Bidding/Proposal Documents for the project as noted below. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject the Bidder to disqualification. The bidder is responsible for disseminating this Addendum to all subcontractors concerned.

### **Specification & Contract Document Revisions:**

1. Replace Attachment F with the "Staking Sheets by Feeder" documents can be downloaded on CAH or at the below link.  
[https://redstickpowerline-my.sharepoint.com/:f:/g/personal/mmapes\\_redstickpower\\_com/EjPuv1tU5DNGu6AtMYITmo0BMWcilkwEMpHOdnk1jcpjPw?e=Rm2pMi](https://redstickpowerline-my.sharepoint.com/:f:/g/personal/mmapes_redstickpower_com/EjPuv1tU5DNGu6AtMYITmo0BMWcilkwEMpHOdnk1jcpjPw?e=Rm2pMi)

### **Addendum 2 Attachments**

2. Meeting Minutes & Questions/Answers.
3. Pre-Bid Meeting Sign in Sheet.



**Red Stick Power, LLC**  
1761 Physicians Park Ave. Suite B-1  
Baton Rouge, LA 70816  
(225) 308-3328

## **TPCG System Wide Line Repairs**

Pre Bid Agenda

January 23, 2024

- **Introduction and Sign In**

Project Name: **TPCG System Wide Line Repairs**

- **Project Representatives**

1. Owner: Terrebonne Parish Consolidated Government
2. Contract Management: Royal Engineering
3. Engineer: Red Stick Power
4. Attendee Introduction Sign-in Sheet

- **Project Description**

This project consists of the repair of non-outage storm damage throughout the Terrebonne Parish Consolidated Government's electrical utility system. There are Approximately 841 sites requiring various repairs, as listed in the staking sheets.

- **Bid Information**

1. Bids will be received until the hour of **2:00 pm on February 27, 2024**, and reviewed for furnishing all supervision, labor, materials, equipment, etc., and performing all work necessary for: TPCG System Wide Line Repairs.
2. Explanation of the bid submission format.
3. Required documentation.
  - a. Completed and Signed Bid Form
  - b. Completed Unit Price Form
  - c. Corporate Resolution or Written Evidence of authority to sign
  - d. Bid Security
  - e. Louisiana Contractors License

- **Project Details**

This project is a labor and minor material only contract. All major material items will be provided by TPCG. Major material items are defined as all materials that will remain in place after construction is completed. Minor material items are all tools, temporary items, disposables, or other items needed by the contractor to install a major item.

The construction units listed in the bid sheets are designated by type of construction and include every variation of each type. Labor units do not reference



**Red Stick Power, LLC**  
1761 Physicians Park Ave. Suite B-1  
Baton Rouge, LA 70816  
(225) 308-3328

specific framing guides. However, each location work will have adequate framing information provided with the IFC staking sheets. The framing information will follow the format of the sample construction details.

The staking sheets will be broken down by feeder. The contractor will work on one feeder at a time. If multiple crews are used multiple feeders may be issued depending on the contractor's proposed construction plan. The contractor will be issued the next feeders staking sheet upon request. It is the contractor's responsibility to request additional staking sheets one week in advance and with enough time to acquire locates and properly plan.

Any additional units or changes in quantities will need to be identified and approved prior to performing the work. Work performed under this contract is FEMA reimbursable and therefore requires specific documentation requirements. TPCG, Red Stick Power, and Royal Engineering inspectors will be available to gather and prepare this documentation. However, it is the contractor's responsibility to notify the engineer as soon as changes or possible changes are noticed.

- Expected Construction Start Date:
  - Time of Construction: 180 consecutive calendar days
  - Liquidated Damages: \$1,500.00
- 
- **Questions and Clarifications**

