

Issued : December 8, 2022

ADDENDUM #2

This Addendum is hereby made a part of the contract documents to the same extent as though it was originally included therein. This addendum must be acknowledged in the Bid Form.

TO ALL BIDDERS FOR FURNISHING LABOR, EQUIPMENT AND MATERIALS NECESSARY AND REQUIRED FOR:

Hurricane Ida Repairs to the South Houma Fire Station Houma, La.

ARCHITECT'S PROJECT NUMBER: 22-1749

MISCELLANEOUS CHANGES, ADDITIONS AND CORRECTIONS:

1. The sign-in sheet for the non-mandatory pre-bid conference referenced in Addendum #1 has been attached to this Addendum.

<u>CHANGES, ADDITIONS AND CORRECTIONS IN PROJECT</u> <u>MANUAL</u>:

N/A

<u>CHANGES, ADDITIONS AND CORRECTIONS IN THE</u> <u>DRAWINGS</u>:

N/A

PRIOR APPROVALS:

N/A.

END OF ADDENDUM NO. 2



HURRICANE IDA REPAIRS TO THE SOUTH HOUMA FIRE STATION HOUMA, LA. FOR TERREBONNE CONSOLIDATED PARISH GOVERNMENT DDG Project No. 22-1749

NON-MANDATORY Pre-Bid Conference November 30, 2022; 10:00AM

SIGN-IN SHEET (please write legibly!!!!)

Name (Please Print)	Company Represented	Phone No.	Email address	Bidding as General
BUNG DURGHE	2010	9854472090	9854470090 bduffere eddroc.com	
Zachery Metreran	Group Contractors	985 - 870 - 9956	985 - 870 - 9956 Zmetréjean e, graupeontractors	>
Christian Alleman	Freetown Builders	985-209-6988	boud @ Freedown Builders.com	>
Holly Lune	HMSE,IIC	985-870-7109	hully Chmse-11c.com	7
M.K. De Latt	DEL-CON LLE	235-214-0597	Miked & del. con. con	2
BRAD HIME	JJR	5642-028-586	brade i irconogni con	Х
Lyle Breaux	Breauxs Mir Conditioning	985-232 - 4229	Webreauxhvac Egmeril. com	Ņ
Wike Le	Indemity Roofing	903.431. 6405	mile @ indemnity roofing wet	٢
HEATH LOURCE	FRISCO	337-201-1467	HEATHE FETSIO INDUSTRIAL.COM	2

Appendix F.6.1.1 – Pre-Bid Conference Sign-In Sheet